

DETAILS OF CIVILIAN CONTRACTS CONCLUDED DURING THE MONTH SEPTEMBER 2018

AREA/DEPARTMENT : WCL HQ/CMC

Annexure "A"

Sl. No.	Tender No.	Item / Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of Receipt of Tender	Nos of Tenders received	Nos. and Name of Participating Parties	Whether contract awarded to lowest tender/ evaluated L-1	Contract No. & Date	Name of Contractor	Value of Contract in Rs.	Schedule date of completion of supplies	Actual date of start	Actual date of completion of work	Reasons for delay, if any
	A	OB Removal Works														
1	20/18-19	Job No.(1) : Removal of all type of materials (Hard OB) in all kinds of strata by hiring of equipment such as HEMM, excavator, tippers, drills, dozers, grader and water sprinkler including its drilling, excavation, loading, transportation, dumping, spreading, dozing, grading and water sprinkling at specified places as per instruction of Engineer in-charge at Makardhokra-I OCM of Umrer Area. Job No. (2) , Job No. (3)and Job No. (4): As per NIT	OPEN TENDER	18.08.2018	TWO BID SYSTEM (E-tendering with reverse auctioning)	10.09.2018	7	<div>7</div> <div>1. M/s Arjuna Projects Pvt. LTd.</div> <div>2. M/s Associated Soapstone Distributing co. Pvt. Ltd</div> <div>3. M/s Avtar Singh and Co.</div> <div>4. M/s BLA-Infrastructure (JV)</div> <div>5. M/s GRN Constn. Pvt. Ltd.</div> <div>6. M/s Karamjeet Singh & Co. Ltd.</div> <div>7. M/s VPR Mining Infrastructure Pvt. Ltd.</div>	Lowest Tenderer	WCL/GM(CMC)/LO A/20/2018-19/23 DT. 27.09.2018	M/s Avtar Singh & Co.,	Rs. 274,95,33,045/-	892 days (30 (Thirty)) months for whole work including monsoon period from 16th June to 15th October)	Agreement is prepared at Area		
	B	COAL TRANSPORTATION WORKS														
		NIL														
	C	SAND TRANSPORTATION WORKS														
		NIL														
	D	OTHER WORKS														
		NIL														

Dy. Manager (E&M)/CMC

GM (CMC), WCL