



केवल नागपुर कोर्ट के अधिकार क्षेत्र में

वेस्टर्न कोलफील्ड्स लिमिटेड

Western Coalfields Limited

(मिनीरत्न कंपनी) (A Miniratna Company)

(कोयला इंडिया लि. की अनुषंगी कंपनी)

(A Subsidiary of Coal India Limited)

पर्यावरण विभाग

Email- gmenvironment@westerncoal.gov.in

CIN - U10100MH1975GOI018626

Environment Department

TELE/FAX: 0712 -2510151

www.westerncoal.nic.in

पंजी. का. : कोयला विहार, सिविल लाइन्स, नागपुर (महाराष्ट्र) - 440001/ Regd. Off. : Coal Estate, Civil Lines, Nagpur (MS) - 440001

संदर्भ संख्या: वेकोलि/ मुख्यालय/ पर्यावरण/16-S/ 725-731

दिनांक: 23.06.2022

प्रति,

निदेशक

भारतीय वन्यजीव संस्थान

पोस्ट बाक्स #18, चन्द्रबनी

देहरादून 248001 (उत्तराखण्ड)

Email - dwii [at] wii [dot] gov [dot] in , bh [at] wii [dot] gov [dot] in


Kind Attention – Dr. Bilal Habib, Scientist-E, Department of Animal Ecology and Conservation Biology, Wildlife Institute of India, Dehradun.

Subject: Award of Work for the study of "Mitigation Measures for Transportation Network and Mining Activities for Dinesh Open Cast Project, Tehsil-Umred, District Nagpur, Maharashtra" in respect of Proposal for linear Diversion of 15.811 ha forest land under Forest (Conservation) Act, 1980.

Ref: WII/AE&CB/BH/DOCP/2022/01 dated 25.05.2022 – Offer received from WII, Dehradun through email dated 25.05.2022.


Sir,

This is to communicate the approval of the Competent Authority of WCL to award the work for the study of "Mitigation Measures for Transportation Network and Mining Activities for Dinesh Open Cast Project, Tehsil-Umred, District Nagpur, Maharashtra" in respect of Proposal for linear Diversion of 15.811 ha forest land under Forest (Conservation) Act, 1980, to Wildlife Institute of India, Dehradun at quoted rate of Rs 47,23,946.00 (Rupees Forty seven lakhs twenty three thousand nine hundred forty six only) including GST@18%.


23.06.2022

Scope of the work is as follows:

- A) TITLE OF THE STUDY: "Mitigation Measures for Transportation Network and Mining Activities for Dinesh Open Cast Project, Tehsil-Umred, District Nagpur, Maharashtra" in respect of Proposal for linear Diversion of 15.811 ha forest land under Forest (Conservation) Act, 1980.
- B) OBJECTIVE OF THE STUDY:
- Assess the presence of wildlife in and around the Dinesh OC mine.
 - Evaluate impacts of existing operational conveyor belt systems for coal transportation in other mines in the landscape to determine possible impacts of the proposed conveyor belt system in Dinesh OC.
 - Suggest mitigation measures to alleviate impacts because of mining and transportation activities in the Dinesh OC mine.
 - Submission of three (3) hard copies along with soft copy of the final report.
- C) WORK COMPLETION PERIOD : The work completion period for the subject work will be 7 months (after release of total grant), including fieldwork and report preparation.
- D) COST OF THE PROJECT :
- First and final instalment - Rs 47,23,946.00 (Rupees Forty seven lakhs twenty three thousand nine hundred forty six only) including GST@18% upon the submission of GST invoice.
 - All bills will be submitted to office of General Manager (Min) / HOD- Env't.
 - Paying authority will be General Manager (Finance), WCL HQ.
 - Statutory deductions, as applicable.
- E) JURISDICTION OF COURT: All the legal matters pertaining to WCL are under jurisdiction of Nagpur Court only.
- F) EXTENSION OF DATE OF COMPLETION: The delay in facilitation on date of communication of field inspection or any other such delay from the part of company i.e. WCL, will be in account of the company i.e. WCL (The date of submission for the subject study will be extended by the quantum of delay by company).
- G) FORCE MAJEURE CLAUSE: If the execution of the work is delayed beyond the period stipulated in the work as a result of outbreak of hostilities, declaration of an embargo or blockade, or fire, flood, acts of nature or any other contingency beyond the awardee control due to act of God then WCL may allow such additional time by extending the delivery period, as it considers to be justified by the circumstances of


23.06.2022

the case and its decision shall be final. If and when additional time is granted by WCL, the work shall be read and understood as if it had contained from its inception the delivery date as extended.

On occurrences of any events causing delay as stated here-under, the awardee shall intimate immediately [within seven (7) days] in writing to the Engineer-in-Charge (EIC), I.e. Head of Environment Department.

i) The awardee will advise, in the event of his having to resort to this clause by a registered letter duly certified by the local Chamber of Commerce or statutory authorities, the beginning and end of cause of delay, within fifteen (15) days of the occurrence and cessation of such Force Majeure conditions.

ii) For delays arising out of Force Majeure, the awardee shall not claim extension in completion date for a period exceeding the period of delay attributable to the cause of Force Majeure and neither WCL nor the awardee shall be liable to pay extra costs provided it is mutually established that Force Majeure conditions did actually exist.

You are requested to please acknowledge the receipt of this Work Order by returning duly signed duplicate copy of the same.

It is further requested to kindly submit the GST tax invoice at the earliest for timely commencement of subject work.

भवदीय,

महाप्रबंधक (खनन)/ विभागाध्यक्ष (पर्यावरण)
23.06.2022

Copy to:

1. Area General Manager – Umrer Area
2. General Manager (Production)/ HOD, WCL (HQ)
3. General Manager (Fin.) I/c -I, WCL (HQ)
4. General Manager (Fin.) I/c -II, WCL (HQ)
5. General Manager (Vigilance), WCL (HQ)
6. TS to Director (Tech.) P&P, WCL - for information to Director (Tech) P&P, WCL
7. Master File/ File no. 16-S

} against BC No.
BC/WCL/REV/GM(ENV)/2022-23/FOR
STATUTORY COMPLIANCE/SCIENTIFIC
STUDY & MOU/01/04/20, dated
20.06.2022 for Rs. 47,23,946/- only.